Notice of Addendum Addendum No. 6, IFB No. 23-10, Renaissance Senior Building Roof Replacement

<u>September 25, 2023</u>

Notice is provided for clarification and/or change.

Bid Submittal Deadline: September 28, 2023 @ 4:00 PM

The bid/proposal shall be electronically submitted in time to be received no later than the specified opening date and time. Late submissions shall not be accepted.

Receipt of addendums are to be acknowledged in the returned proposal package on the BIDDERS CHECK LIST FOR BID/PROPOSAL SUBMISSION

- 1. The bid Closing Deadline was extended per Addendum No 4. The new closing date is September 28, 2023 @ 4:00 p.m.
- 2. Revised Bid Form was inadvertently left off Addendum No. 5. It is hereby attached to and made a part of this addendum.

You must use this 2nd Revised Bid Form when submitting a bid for this project.

Any bids submitted on the original Bid Form OR the 1st Revised Bid Form shall be rejected and not considered for award.

End of Addendum No. 6

Revised Bid Form IFB No. 23-10, Housing Authority of the City of Fort Myers Renaissance Preserve Senior Building Roof Replacement Addendum No 5

		Auue	naum No 5	
altered by changing to standing seam. This line item would be the difference in cost from the base bid. If there is no claring designate the line item N/A) Mobilization Lump Sum for entire project \$ Project Management Lump Sum for entire project \$ \$ Asphalt Shingles Lump Sum for entire project \$ \$ Standing Seam Roof Lump Sum for entire project \$ \$ Architectural Metals (i.e., parapet cap flashings, roof hatch, roof parapet access panel, etc.) Guiters and Downspouts Lump Sum for entire project \$ \$ Sump Sum for entire project \$ \$ Section 1 Lump Sum for entire project \$ S Architectural Metals (i.e., parapet cap flashings, roof hatch, roof parapet access panel, etc.) Lump Sum for entire project \$ S Sump Sum for entire project \$ S Section 1 Lump Sum for entire project \$ S S Section 2 S S S S S S S S S S S S S	Description	Estimated Quantity		
Project Management Lump Sum for entire project \$ Project Supervisions Lump Sum for entire project \$ Asphalt Shingles Lump Sum for entire project \$ Standing Seam Roof Lump Sum for entire project \$ Demolition and Disposal Lump Sum for entire project \$ Architectural Metals (i.e., parapet cap flashings, roof hatch, roof parapet access panel, etc.) Lump Sum for entire project \$ Sump Sum for entire project \$ Lump Sum for entire project \$ Sump Sum for entire project \$ Lump Sum for entire project \$ S Lump Su				altered by changing to standing seam roof. This line item would be the difference in cost from the base bid. If there is no
Project Supervisions Lump Sum for entire project \$ Standing Seam Roof Lump Sum for entire project \$ Standing Seam Roof Lump Sum for entire project \$ Demolition and Disposal Lump Sum for entire project \$ Architectural Metals (i.e., parapet cap flashings, roof hatch, roof parapet access panel, etc.) Gutters and Downspouts Lump Sum for entire project \$ Painting Lump Sum for entire project \$ Electrical Lump Sum for entire project \$ Mechanical Lump Sum for entire project \$ Ceneral Conditions (i.e., portable toilets, onsite office, phones, storage containers, safety measures, etc.) Querhead (administrative, office staff, tump Sum for entire project \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ Coverhead (administrative, office staff, tump Sum for entire project \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	Mobilization	Lump Sum for entire project	\$	\$
Asphalt Shingles Lump Sum for entire project \$ Standing Seam Roof Lump Sum for entire project \$ Demolition and Disposal Lump Sum for entire project \$ Architectural Metals (i.e., parapet cap flashings, roof hatch, roof parapet access panel, etc.) Lump Sum for entire project \$ Sump Sum for entire project \$ Painting Lump Sum for entire project \$ Electrical Lump Sum for entire project \$ Mechanical Lump Sum for entire project \$ Mechanical Lump Sum for entire project \$ Sump Sum for entire project \$ Sum Sum fo	Project Management	Lump Sum for entire project	\$	\$
Standing Seam Roof Lump Sum for entire project \$ Architectural Metals (i.e., parapet cap flashings, roof hatch, roof parapet access panel, etc.) Lump Sum for entire project \$ Sum for entire project \$ Fainting Lump Sum for entire project \$ Mechanical Lump Sum for entire project \$ Lump Sum for entire project \$ Seneral Conditions (i.e., portable toilets, onsite office, phones, storage containers, safety measures, etc.)	Project Supervisions	Lump Sum for entire project	\$	\$
Demolition and Disposal Lump Sum for entire project \$ Architectural Metals (i.e., parapet cap flashings, roof hatch, roof parapet access panel, etc.) Gutters and Downspouts Lump Sum for entire project \$ Painting Lump Sum for entire project \$ Electrical Lump Sum for entire project \$ Mechanical Lump Sum for entire project \$ Ceneral Conditions (i.e., portable toilets, onsite office, phones, storage containers, safety measures, etc.) Overhead (administrative, office staff,	Asphalt Shingles	Lump Sum for entire project	\$	\$
Architectural Metals (i.e., parapet cap flashings, roof hatch, roof parapet access panel, etc.) Lump Sum for entire project Seneral Conditions (i.e., portable toilets, onsite office, phones, storage containers, safety measures, etc.)	Standing Seam Roof	Lump Sum for entire project	\$	\$
flashings, roof hatch, roof parapet access panel, etc.) Lump Sum for entire project Seneral Conditions (i.e., portable toilets, onsite office, phones, storage containers, safety measures, etc.) Lump Sum for entire project Seneral Conditions (i.e., portable toilets, onsite office, phones, storage containers, safety measures, etc.)	Demolition and Disposal	Lump Sum for entire project	\$	
Painting Lump Sum for entire project Special Conditions (i.e., portable toilets, onsite office, phones, storage containers, safety measures, etc.)	flashings, roof hatch, roof parapet access	Lump Sum for entire project	\$	
Electrical Lump Sum for entire project \$ Mechanical Lump Sum for entire project \$ General Conditions (i.e., portable toilets, onsite office, phones, storage containers, safety measures, etc.) Lump Sum for entire project \$ Coverhead (administrative, office staff,	Gutters and Downspouts	Lump Sum for entire project	\$	
Mechanical Lump Sum for entire project \$ General Conditions (i.e., portable toilets, onsite office, phones, storage containers, safety measures, etc.) Lump Sum for entire project \$ Overhead (administrative, office staff,	Painting	Lump Sum for entire project	\$	
General Conditions (i.e., portable toilets, onsite office, phones, storage containers, safety measures, etc.) Lump Sum for entire project \$ Overhead (administrative, office staff,	Electrical	Lump Sum for entire project	\$	
site office, phones, storage containers, safety measures, etc.) Lump Sum for entire project \$ \$ Overhead (administrative, office staff, Lump Sum for ontire project \$	Mechanical	Lump Sum for entire project	\$	
	site office, phones, storage containers,	Lump Sum for entire project	\$	\$
		Lump Sum for entire project	\$	\$

Profit	Lump Sum for entire project	\$	\$	
Alternate Bid - Standing Seam Standing Seam Metal Roof Installation (include all applicable installation materials, i.e., fasteners, underlayment, valley metal, drip edge, hip and ridge caps, penetration detail materials, vent caps, etc.)			\$	
Base Bid Total (<i>All Unit Price Line Items</i>):		\$		
2nd Revised Bid Form dated September 21, 2023				

This revised bid form replaces the initial bid form and the 1st Revised Bid Form You must use this 2nd Revised Bid Form when submitting a bid for this project.

Any bids submitted on the original Bid Form OR the 1st Revised Bid Form shall be rejected and not considered for award.

Unit Pricing - Coverage of Hidden Damage and/or Repairs The Unit Cost for Items Below Must Be Included and The Entire Bid Form Must Be Submitted With Your Bid for Your Bid To Be Considered

-	Add/ Deduct	
\$		
\$		
\$		
Per sheet	\$	
Per board	_	
	>	
Per board	\$	
Per board	¢	
	P	
Per board	+	
	3	
Por applicable roof area	\$	
Per applicable rool area		
Por applicable roof area	¢.	
rei applicable 1001 area	7	
	\$ Per sheet Per board Per board Per board Per board Per board Per applicable roof area	\$ \$ \$ Per sheet \$ Per board \$ Per board \$ Per board \$

Timeline: Work shall be completed within	calendar days from the Notice
to Pr	oceed.

2nd Revised Bid Form dated September 21, 2023

This revised bid form replaces the initial bid form and the 1st Revised Bid Form You must use this 2nd Revised Bid Form when submitting a bid for this project.

Any bids submitted on the original Bid Form OR the 1st Revised Bid Form shall be rejected and not considered for award.